
U.S. SPECIAL OPERATIONS COMMAND
FY 2003 MILITARY CONSTRUCTION, DEFENSE-WIDE

SUMMARY
 ($ IN THOUSANDS)

                                                                                                                                                  New/
                                                                                Authorization              Approp.           Current         Page
State/Installation/Project                                          Request                   Request            Mission           No.

Florida
 Eglin Auxiliary Field 9
   SOF ADAL Command & Operations Facility 9,000 9,000 C 107
   SOF Alter Facilities for CV-22 2,100 2,100 C 110

North Carolina
 Fort Bragg
   SOF  Renovate Bryant Hall 11,600 11,600 C 113
   SOF  Weapons Training Facility 19,200 19,200 C 116

Virginia
 Little Creek, NAB
   SOF  SEAL Team Operations Facility 9,900 9,900 C 122
   SOF  Operations Trainer 4,400 4,400 C 125

Total 56,200 56,200



1. COMPONENT

USSOCOM
FY 2003  MILITARY CONSTRUCTION PROGRAM 2. DATE

FEB 2002
3. INSTALLATION AND LOCATION
   EGLIN AUX FIELD 9,
   FLORIDA

4. COMMAND

AIR FORCE SPECIAL OPERATIONS COMMAND

5. AREA CONSTRUCTION
    COST INDEX

0.82

PREVIOUS EDITIONS MAY BE USED INTERNALLY PAGE NO.
UNTIL EXHAUSTEDDD Form

1 Dec 76 1390

6. PERSONNEL STRENGTH PERMANENT STUDENTS SUPPORTED

OFFICER ENLIST CIVIL OFFICER ENLIST CIVIL OFFICER ENLIST CIVIL TOTAL

A. AS OF SEP 2001 1,426 7,657 567 0 0 0 227 752 47 10,676
B.  END FY 2007 1,416 7,125 578 0 0 0 227 752 47 10,145

7.  INVENTORY DATA ($000)

A. TOTAL ACREAGE     6,634

B. INVENTORY TOTAL AS OF SEP 01 256,725
C. AUTHORIZATION NOT YET IN INVENTORY (FY01-02)   36,000
D. AUTHORIZATION REQUESTED IN THIS PROGRAM (FY03) 11,100
E. AUTHORIZATION INCLUDED IN FOLLOWING PROGRAM (FY04) 0
F. PLANNED IN NEXT THREE YEARS (FY05-07) 6,400
G. REMAINING DEFICIENCY (FY08)     0
H. GRAND TOTAL 310,225

   8. PROJECTS REQUESTED IN THIS PROGRAM:                                                                                                                                           DESIGN STATUS
CATEGORY

CODE
PROJECT TITLE SCOPE COST

($000)
START COMPLETE

141 SOF ADAL COMMAND & OPERATIONS FACILITY 1,672 m2
(17,988 sf)

9,000 04/01 06/03

211    SOF ALTER FACILITIES FOR CV-22     LS 2,100 04/01 05/02

  9. FUTURE PROJECTS

CATEGORY
CODE                                                                             PROJECT TITLE SCOPE

COST
($000)

a.  Included in Following Program (FY 04):
NONE

b.  Planned Next Three Years (FY05-07):
171

        141
SOF MAINTENANCE TRAINING FACILITY
SOF SQUADRON OPS FACILITY, 18 FTS

1,650 m2 (17,760 sf)
1,946 m2 (20,947 sf)

2,400
4,000

c.  RPM Backlog:  N/A

 10. MISSION OR MAJOR FUNCTION
 Various – Air Force Special Operations Command (AFSOC), delivering special operations combat power anytime, anywhere.
Hurlburt Field (Eglin Aux Field #9), Florida is home to the 16th Special Operations Wing (SOW) with MC-130E/H (Combat Talon),
AC-130H/U (Spectre), MC-130P (Combat Shadow), MH-53J (Pave Low III) helicopters, USAF Special Operations School, Special
Mission Operations Test and Evaluations Center, the 720th Special  Tactics Group (combat controllers/pararescue), and the USAF Air
Ground Operations School.  Hurlburt’s major tenants are the 823rd REDHORSE Civil Engineer Squadron and the Special Operations
Weather Team.

11. OUTSTANDING POLLUTION AND SAFETY DEFICIENCIES
N/A ($000)



1. Component

USSOCOM FY 2003 MILITARY CONSTRUCTION PROJECT DATA
2. Date

 FEB 2002
3. Installation and Location/UIC:

EGLIN AUX FIELD 9, FLORIDA

4. Project Title

SOF ADD/ALTER COMMAND &
OPERATIONS FACILITY

5. Program Element

 1140494BB

6. Category Code

141

7. Project Number

FTEV003011

8. Project Cost ($000)

9,000

9. COST ESTIMATES
Item U/M Quantity Unit Cost Cost ($000)

   SOF ADAL COMMAND & OPERATIONS FACILITY LS - - 3,191
      ADD SPECIAL OPERATIONS  (17,998 sf) m2 1,672 1,150 (1,923)
      FORCE PROTECTION  @ 1% OF STRUCTURE LS  -  - ( 20)
      SCIF/RAISED FLOOR/COMPUTER RM (1,076 sf) m2 100 5,360 (536)
      SECURE INFORMATION SYSTEMS/ELEVATOR LS - - (428)
      CATV/UPS/ADDITIONAL HVAC LS - - (284)
   SUPPORTING FACILITIES 4,505
      UTILITIES LS - - (1,845)
      PAVEMENTS LS - - (1,657)
      SITE IMPROVEMENTS LS - - (1,003)

-----
   SUBTOTAL 7,696
   CONTINGENCY (5.0%) 385

------

   TOTAL CONTRACT COST 8,081

   SUPERVISION, INSPECTION AND OVERHEAD (6.0%) 485

   DESIGN-BUILD DESIGN COST 465

-----

   TOTAL REQUEST 9,031

   TOTAL REQUEST (ROUNDED) 9,000

   EQUIPMENT PROVIDED FROM OTHER APPROPRIATIONS  (905)
10. Description of Proposed Construction:
Reinforced concrete foundation and floor slab, steel frame, masonry walls, and built-up roof.
Functional areas include secure access elevator, additional power with power filter, additional
heating, ventilation and air conditioning (HVAC), wiring for Integrated Switch Digital Network
(ISDN), Public Switched Telephone Network (PSTN), Cable Television (CATV), a Sensitive
Compartmented Information Facility (SCIF) conference room uninterrupted power source (UPS),
and raised flooring.  Work includes any associated requirements to provide SCIF security to the
entire command and operations area.  Force protection includes structural reinforcement of exterior
walls and fully tempered insulated glass windows.  Air conditioning:  175 kW
11.   Requirement:   12,742 m2 (137,158 sf)     Adequate:  11,070 m2 (119,160 sf)         Substandard: 0 m2
PROJECT:  SOF Add/Alter Command & Operations Facility. (Current Mission)
REQUIREMENT:  Provide a single, consolidated, classified command and operations space that is
adequately sized, functionally arranged, and properly configured for HQ AFSOC command and
control operations worldwide.  Facility space must be secure for classified communications with
intrusion detection sensors, additional power, additional HVAC, wiring for ISDN, PSTN, CATV,
UPS, LAN (classified, unclassified), Joint Deployment Intelligence Support System (JDISS), Joint
Worldwide Intelligence Control System (JWICS), raised flooring, and a SCIF conference room.
Project also requires the installation of a secure access elevator.  Force protection measures will be
incorporated IAW USAF Installation Force Protection Guide.
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1. Component

USSOCOM FY 2003 MILITARY CONSTRUCTION PROJECT DATA
2. Date

 FEB 2002
3. Installation and Location/UIC:

EGLIN AUX FIELD 9, FLORIDA

4. Project Title

SOF ADD/ALTER COMMAND &
OPERATIONS FACILITY

5. Program Element

 1140494BB

6. Category Code

141

7. Project Number

FTEV003011

8. Project Cost ($000)

9,000

CURRENT SITUATION:  The current SCIFs are too small and are scattered throughout the
AFSOC headquarters building, making them totally inadequate for the expanded size of AFSOC's
Command and Operations Control section.  The sections are currently spread between numerous
locations, making day-to-day operations inefficient, emergency operations tenuous, and mission
accomplishment difficult.
IMPACT IF NOT PROVIDED:  HQ AFSOC's Command and Operations function will continue to
operate out of numerous, inadequate locations which will result in less than optimal efficiencies and
could result in poor command and control in crisis situations.
ADDITIONAL:  There is no criteria/scope for this project in Part II of Military Handbook 1190,
"Facility Planning and Design Guide."  All known alternative options were considered during the
development of this project.  No other option could meet the mission requirements; therefore, no
economic analysis was needed or performed.  This project shall be coordinated with the installation
physical security plan, and all required physical security and/or terrorism combating shall be
included.
JOINT USE CERTIFICATION:   N/A.  USSOCOM budgets only for those facilities specifically
for SOF use.  Common support facilities are budgeted by the military departments.  Reference Title
10, Section 165.
12. Supplemental Data:

A. Design Data  (Estimates)
(1) Status

(a) Date Design Started                                             Apr 01
(b) Percent Complete as of January 2002                 95%
(c) Date Design 35% Complete                                      Jun 01
(d) Date Design 100 % Complete                                      Jun 03
(e) Parametric Estimates Used to Develop Cost  No
(f) Type of Design Contract  Design-Build
(g) Energy Study and Life Cycle Analysis Performed No

(2) Basis
(a)   Standard or Definitive Design Used                          No                        
(b)  Where Design Was Previously Used                N/A

(3)  Total Design Cost                         ($000)
(a)  Production of Plans and Specifications                  465              
(b)  All Other Design Costs                                       273                       
(c)  Total Cost (a + b or d + e)                                       738                       
(d)  Contract Cost                                                 465                       
(e)  In-House Cost                                                273

(4)  Construction Contract Award Date                                       Nov 02
(5) Construction Start Date                                       Aug 03
(6) Construction Completion Date       Oct 04
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1. Component

USSOCOM FY 2003 MILITARY CONSTRUCTION PROJECT DATA
2. Date

 FEB 2002
3. Installation and Location/UIC:

EGLIN AUX FIELD 9, FLORIDA

4. Project Title

SOF ADD/ALTER COMMAND &
OPERATIONS FACILITY

5. Program Element

 1140494BB

6. Category Code

141

7. Project Number

FTEV003011

8. Project Cost ($000)

9,000

B. Equipment Associated With This Project Which Will be Provided From Other
Appropriations:

                         Equipment                        Procuring                                          ($000)
                      Nomenclature                  Appropriation                FY                    Cost

         Furniture                               O & M                       04                     605
                      C4-ITI                                  O & M                       04                     300

         Project Engineer: Col Richard P. Parker
                                      Telephone: (850) 884-2260
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1. Component

USSOCOM FY 2003 MILITARY CONSTRUCTION PROJECT DATA
2. Date

 FEB 2002
3. Installation and Location/UIC:

EGLIN AUX FIELD 9, FLORIDA

4. Project Title

SOF ALTER FACILITIES FOR CV-22

5. Program Element

 1140494BB

6. Category Code

211

7. Project Number

FTEV023008

8. Project Cost ($000)

2,100

9. COST ESTIMATES
Item U/M Quantity Unit Cost Cost ($000)

   SOF ALTER FACILITIES FOR CV-22 LS - - 1,718
      INSTALL HANGAR  DOOR LS - 1,602 (1,602)
      RESTRIPE RAMP LS  - 66 (66)
      ALTER HOIST SYSTEM LS - 50 (50)
   SUPPORTING FACILITIES 164
      DRAINAGES LS - 38 (38)
      PAVEMENTS LS - 25 (25)
      SITE IMPROVEMENTS LS - 16 (16)
      ELECTRICAL UPGRADE LS - 85 (85)

-----
   SUBTOTAL 1,882
   CONTINGENCY (5.0%) 94

------

   TOTAL CONTRACT COST 1,976

   SUPERVISION, INSPECTION AND OVERHEAD (6.0%) 119

-----

   TOTAL REQUEST 2,095

   TOTAL REQUEST (ROUNDED) 2,100

   EQUIPMENT PROVIDED FROM OTHER APPROPRIATIONS (0)
10. Description of Proposed Construction:
Fabricate and install structural steel frame hangar door and necessary support.  Provide extension of
existing aircraft access pavement and restripe ramp.  Upgrade electrical to 400hz for both existing
east side hangars and other work as required to accommodate the CV-22 aircraft.
11. Requirement: 34,144 m2 (367,540 sf) Adequate: 7,315 m2 (78,738 sf) Substandard:  6,829 m2 (288,802 sf)
PROJECT:  Alter maintenance hangar.  (Current Mission).
REQUIREMENT:  This project is required to allow efficient use of mission essential maintenance
facilities.  An adequate, properly configured facility is required for aircraft maintenance, test and
evaluation of individually unique aircraft systems, weapons systems, and high-priority test
programs.  This project provides an access for indoor aircraft jacking, flight control replacement,
rigging and other required heavy maintenance.  An electrical system upgrade in two hangars and
restriping of airfield markings is required.  The alteration of one hangar to provide a second hangar
door is also required for safe/efficient movement of two CV-22 aircraft in and out of the building.
This project will also provide required modifications to the fuel tank hoist system in the Benson
tank storage facility.
CURRENT SITUATION:  With the existing single hangar door configuration on one hangar, only
one CV-22 can enter and exit the hangar at a time.  A second hangar door will allow use of the
hangar by two CV-22's at the same time.  Airfield markings are not correctly marked for CV-22
aircraft and must be reworked to provide proper clearances.  The existing maintenance hangar must
have the electrical system upgraded to meet the requirements for CV-22.  Also the Benson tank
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1. Component

USSOCOM FY 2003 MILITARY CONSTRUCTION PROJECT DATA
2. Date

 FEB 2002
3. Installation and Location/UIC:

EGLIN AUX FIELD 9, FLORIDA

4. Project Title

SOF ALTER FACILITIES FOR CV-22

5. Program Element

 1140494BB

6. Category Code

211

7. Project Number

FTEV023008

8. Project Cost ($000)

2,100

CURRENT SITUATION (Cont’d):  storage building hoist system must be modified to
accommodate the tanks used with CV-22.
IMPACT IF NOT PROVIDED:  The two CV-22 production representative  test vehicles will
require access to the airfield and hangar during initial operational test and evaluation. creased risk
of aborted missions.  Failure to fund this project will impact CV-22 testing.
ADDITIONAL:  There is no criteria/scope for this project in Part II of Military Handbook 1190,
"Facility Planning and Design Guide." All known alternative options were considered during the
development of this project.  No other option could meet the mission requirements; therefore, no
economic analysis was needed or performed.
JOINT USE CERTIFICATION:  N/A.  USSOCOM budgets only for those facilities specifically for
SOF use.  Common support facilities are budgeted by the military departments.  Reference Title 10,
Section 165.
12. Supplemental Data:

A. Design Data  (Estimates)
(1) Status

(a) Date Design Started                                             Apr 01
(b) Percent Complete as of January 2002                 95%
(c) Date Design 35% Complete                                      Oct 01
(d) Date Design 100 % Complete                                      May 02
(e) Parametric Estimates Used to Develop Cost  No
(f) Type of Design Contract  Design-Bid-Build
(g) Energy Study and Life Cycle Analysis Performed No

(2) Basis
(a)   Standard or Definitive Design Used                          No                        
(b)  Where Design Was Previously Used                N/A

(3)  Total Design Cost                         ($000)
(a)  Production of Plans and Specifications                  117              
(b)  All Other Design Costs                                        57                       
(c)  Total Cost (a + b or d + e)                                    174                       
(d)  Contract Cost                                                131                       
(e)  In-House Cost                                                43

(4)  Construction Contract Award Date                                       Nov 02
(5) Construction Start Date                                       Jan 03
(6) Construction Completion Date       Jan 04

B.  Equipment Associated With This Project Which Will be Provided From Other
Appropriations:   N/A

        Project Engineer: Col Richard P. Parker
                                     Telephone: (850) 884-2260
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1. COMPONENT

USSOCOM
FY 2003 MILITARY CONSTRUCTION PROGRAM 2. DATE

FEB 2002

3. INSTALLATION AND LOCATION 
    FORT BRAGG,
    NORTH CAROLINA

4. COMMAND

U.S. ARMY SPECIAL OPERATIONS COMMAND

5. AREA CONSTRUCTION
    COST INDEX

0.88

               PREVIOUS EDITIONS MAY BE USED INTERNALLY PAGE NO.
UNTIL EXHAUSTED

6. PERSONNEL STRENGTH PERMANENT STUDENTS SUPPORTED

OFFICER ENLIST CIVIL OFFICER ENLIST CIVIL OFFICER ENLIST CIVIL TOTAL

A.  AS OF SEP 2001 1,246 5,404 926 367 1,584 0 0 0 0 9,527
B.   END FY 2007 1,256 5,379 951 324 1,692 0 0 0 0 9,602

7.  INVENTORY DATA ($000)
A. TOTAL ACREAGE 193,392
B. INVENTORY TOTAL AS OF SEP 01 342,767
C. AUTHORIZATION NOT YET IN INVENTORY (FY01-02) 42,162
D. AUTHORIZATION REQUESTED IN THIS PROGRAM (FY03) 30,800
E. AUTHORIZATION INCLUDED IN FOLLOWING PROGRAM (FY04) 8,300

F. PLANNED IN NEXT THREE YEARS (FY05-07) 8,600

G. REMAINING DEFICIENCY (FY08) 93,800

H. GRAND TOTAL 526,429
   8. PROJECTS REQUESTED IN THIS PROGRAM:
                                                                                                                                                                                                                                     DESIGN  STATUS

CATEGORY
CODE

                        PROJECT TITLE SCOPE COST
($000)

START COMPLETE

610
215

SOF RENOVATE BRYANT HALL
SOF WEAPONS TRAINING FACILITY

7,840 m2 (84,400 sf)
6,790 m2 (73,100 sf)

11,600
19,200

10/01
9/01

12/02
12/02

  9. FUTURE PROJECTS
CATEGORY

CODE                       PROJECT  TITLE                                                                          SCOPE
COST
($000)

a.  Included in Following Program (FY04):
141
141

SOF BATTALION & COMPANY OPS                  3,530 m2 (38,000 sf)
SOF JOINT OPERATIONS COMPLEX                 5,498 m2 (59,200 sf)

      8,300
    13,700

b.  Planned Next Three Years (FY05-07):

214 SOF MISSION SUPPORT FACILITIES                 1,897 m2 (20,400 sf) 4,600
171
550

SOF EXPAND OPERATIONS BUILDING               700 m2 (  7,530 sf)
SOF MEDICAL ADDITION                                    1,213 m2 (13,050 sf)

2,500
1,500

c.  RPM Backlog:  N/A

  10. MISSION OR MAJOR FUNCTION
Support and training of an Airborne Division and non-divisional support units; support to U.S. Army Special Operations Command, and
the U.S. Army John F. Kennedy Special Warfare Center & School; XVIII Corps Headquarters and miscellaneous other tenant activities.
SOF:  Organize, train, equip, and validate readiness of special operations forces for worldwide deployment in support of warfighting
commanders-in-chief (CINCs).

11. OUTSTANDING POLLUTION AND SAFETY DEFICIENCIES
N/A

DD Form
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1. Component

USSOCOM FY 2003 MILITARY CONSTRUCTION PROJECT DATA
2. Date

FEB 2002
3. Installation and Location/UIC:

        FORT BRAGG, NORTH CAROLINA

4. Project Title

SOF RENOVATE BRYANT HALL

5. Program Element

1140494BB

6. Category Code

610

7. Project Number

53457

8. Project Cost ($000)

11,600

               

9. COST ESTIMATES
Item U/M Quantity Unit Cost Cost ($000)

   PRIMARY FACILITY 8,531
      RENOVATE BLDG D-3206 INTERIOR (84,400 sf) m2 7,840 729 (5,715)
      INTERIOR DEMOLITION (84,400 sf) m2 7,840 75 (588)
      ANTI-TERRORISM/FORCE PROTECTION @ 11 % OF
      STRUCTURE

LS -- -- (928)

      BUILDING INFORMATION SYSTEMS LS -- -- (1,300)
   SUPPORTING FACILITIES 953
      ELECTRICAL SERVICE LS -- -- (57)
      WATER, SEWER, GAS LS -- -- (231)
      STEAM AND/OR CHILLED WATER DISTRIBUTION LS -- -- (57)
      PAVING, WALKS, CURBS AND GUTTERS LS -- -- (171)
      STORM DRAINAGE LS -- -- (12)
      SITE IMPROVEMENTS LS -- -- (231)

      INFORMATION SYSTEMS LS -- -- (125)

      EXTERIOR ANTI-TERRORISM/FORCE PROTECTION LS -- -- (69)

-----

    SUBTOTAL 9,484

    CONTINGENCY (5.0%) 474

-----

   TOTAL CONTRACT COST 9,958

   SUPERVISION, INSPECTION, AND OVERHEAD (6.0%) 597

-----

   SUBTOTAL 10,555

   DESIGN BUILD DESIGN COST LS -- -- 1,053

-----

   TOTAL REQUEST 11,608

   TOTAL REQUEST (ROUNDED) 11,600

   EQUIPMENT PROVIDED FROM OTHER APPROPRIATIONS (3,250)
10. Description of Proposed Construction
Renovate interior of Bryant Hall, a six story structure with basement.  The facility will be
demolished to the structural system and the interior space will be reconfigured to provide general
purpose administrative space.  All systems within the building will be replaced to include heating
and air conditioning, plumbing, electrical, communications, and fire protection.  Supporting
facilities include replacement of water, sanitary sewer, high temperature hot water and cooling
piping, backup power, landscaping, and resurfacing of parking areas.  Force protection measures
will be provided.   Air conditioning :  750 kW.

  11.   Requirement:  7,840 m2  (84,400 sf )            Adequate:   0 m2                     Substandard:  7,840 m2  (84,400 sf)
  PROJECT:  Renovate Bryant Hall for the U.S. Army John F. Kennedy Special Warfare Center and
  School (USAJFKSWCS) as the command headquarters.
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1. Component

USSOCOM FY 2003 MILITARY CONSTRUCTION PROJECT DATA
2. Date

FEB 2002
3. Installation and Location/UIC:

        FORT BRAGG, NORTH CAROLINA

4. Project Title

SOF RENOVATE BRYANT HALL

5. Program Element

1140494BB

6. Category Code

610

7. Project Number

53457

8. Project Cost ($000)

11,600

               

REQUIREMENT:  Provide a modern space efficient administrative facility to support the
USAJFKSWCS mission as a command headquarters building.  A total replacement and
modernization of the plumbing, electrical, mechanical, fire protection, and communications systems
are required to provide a safe, functional, efficient work environment.  As a major subordinate
command of the U.S. Army Special Operations Command (USASOC), the mission of
USAJFKSWCS is to develop doctrine and training programs for all soldiers within USASOC.
CURRENT SITUATION:  The current facility serves as the headquarters for USAJFKSWCS and
four battalion headquarters.  The facility was constructed in 1972 as a training facility with
numerous classrooms and limited administrative space.  The building has evolved into an
administrative facility in conjunction with the evolution of the mission of the USAJFKSWCS.
Since 1992, the facility has been modified to accommodate administrative functions with
communication data lines, servers, and power upgrades for computer workstations.  In spite of
modifications, Bryant Hall has outdated mechanical, plumbing, electrical, fire protection, and
communications systems which do not meet current building codes, are difficult to maintain, and
expensive to repair.  The deterioration of the old piping throughout the facility has caused
significant damage to some areas due to leaks and breaks.  The communication system (voice and
data) is antiquated and quick fixes have been installed with unsightly exposed conduit in the
corridors.  Electrical systems are inadequate to support the current administrative function.  Force
protection improvements of windows, entrances and surrounding areas are required.  Asbestos is
present in the ceiling tiles and is suspected in the floor tiles and pipe insulation.  Administrative
functions have expanded into the areas originally designed as classrooms, resulting in an awkward
office layout with wasted and inefficient space.  The current building layout is inefficient with
offices along the perimeter, a dedicated conference room per floor and a figure eight redundant
circulation system.  The proposed renovation would eliminate all perimeter offices and provide an
open office plan with central offices and smaller central conference rooms.  The facility currently
accommodates 242 persons versus 450 - 500 person capacity after renovation.  Bryant Hall can be
renovated while occupied by phasing construction, relocating personnel within the facility, and
eliminating the need for additional temporary facilities during renovation.
IMPACT IF NOT PROVIDED:  USAJFKSWCS will continue to work in a substandard facility
with mechanical, plumbing, and electrical systems continuing to fail.  Repair and maintenance costs
for the facility will continue to escalate.  Bryant Hall will not be renovated to serve as the
USAJFKSWCS command headquarters, which will consolidate personnel currently in obsolete
buildings that should be demolished.
JOINT USE CERTIFICATION:  N/A.  USSOCOM budgets only for those facilities specifically for
SOF use.  Common support facilities are budgeted by the military departments.  Reference Title 10,
Section 165.

DD Form
1 Dec 76 1391C



1. Component

USSOCOM FY 2003 MILITARY CONSTRUCTION PROJECT DATA
2. Date

FEB 2002
3. Installation and Location/UIC:

        FORT BRAGG, NORTH CAROLINA

4. Project Title

SOF RENOVATE BRYANT HALL

5. Program Element

1140494BB

6. Category Code

610

7. Project Number

53457

8. Project Cost ($000)

11,600

               

12. Supplemental Data:
A.  Design Data (Estimates)

(1)  Status
(a) Date Design Started Oct 01
(b) Percent Complete as of January 2002 35%
(c) Date Design 35% Complete Jan 02
(d) Date Design 100% Complete                                                  Dec 02
(e) Parametric Estimates Used to Develop Cost Yes
(f) Type of Design Contract Design-Build
(g) Energy Study and Life Cycle Analysis Performed No

(2) Basis
(a) Standard or Definitive Design Used No
(b) Where Design Was Previously Used N/A

(3)  Total Design Cost ($000)
(a) Production of Plans and Specifications 1,053
(b) All Other Design Costs 315
(c) Total Cost (a + b or d + e) 1,368
(d) Contract Cost 1,053
(e) In-House Cost    315

(4) Construction Contract Award Date Nov 02
(5) Construction Start Date Jan 03
(6) Construction Completion Date Jul 04

B. Equipment Associated With This Project Which Will be Provided From Other
Appropriations:

               Equipment                                         Procuring                                 ($000)
            Nomenclature                                    Appropriation            FY              Cost

           Furniture                                                  O & M                 04             1,125
           Information Management Systems     Procurement             04                500

           Furniture                                                  O & M                 05             1,125
           Information Management Systems     Procurement             05                500

        Project Engineer:  LTC Eric E. Paulson
                                      Telephone:  (910) 432-1296
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1. Component

USSOCOM FY 2003 MILITARY CONSTRUCTION PROJECT DATA
2. Date

FEB 2002
3. Installation and Location/UIC:
    FORT BRAGG, NORTH CAROLINA

4. Project Title

SOF WEAPONS TRAINING FACILITY

5. Program Element
        1140494BB

6. Category Code

215

7. Project Number

43908

8. Project Cost ($000)

19,200
9. COST ESTIMATES

Item U/M Quantity Unit Cost Cost ($000)
  PRIMARY FACILITIES 10,878
     WEAPONS MAINTENANCE & STORAGE (56,400 sf) m2 5,240 1,368 (7,168)
    GENERAL INSTRUCTION – CLASSROOM & PREP (19,700 sf) m2 1,830 1,433 (2,622)

    ANTI-TERRORISM/FORCE PROTECTION @ 6%  OF STRUCTURE LS -- -- (593)
    BUILDING INFORMATION SYSTEMS LS (495)
  SUPPORTING FACILITIES 5,375
    ELECTRICAL UTILITIES LS -- -- (218)
    MECHANICAL UTILITIES LS -- -- (138)
    PAVING LS -- -- (469)
    STORM DRAINAGE LS -- -- (66)
    SITE IMPROVEMENTS AND DEMOLITION LS -- -- (665)

    INFORMATION SYSTEMS LS -- -- (881)

    ANTI-TERRORISM / FORCE PROTECTION LS -- -- (2,938)

---------

   SUBTOTAL 16,253

   CONTINGENCY (5.0%) 813

---------

   TOTAL CONTRACT COST 17,066

   SUPERVISION, INSPECTION, AND OVERHEAD (6.0%) 1,024

---------

  SUBTOTAL 18,090

  DESIGN-BUILD DESIGN COST LS -- --      850

  BUILDING CERTIFICATION/COMMISSIONING LS -- --      250

---------

  TOTAL REQUEST 19,190

  TOTAL REQUEST (ROUNDED) 19,200

  EQUIPMENT PROVIDED FROM OTHER APPROPRIATIONS (6,300)
10. Description of Proposed Construction
Construct a steel frame building with insulated pre-cast concrete perimeter wall panels with
preformed window openings (clerestory), concrete foundation and structural floor, metal standing-
seam roof on insulated metal decking and steel truss.  Construction will provide a weapons storage
and maintenance facility  consisting of an Armament Facility and a Weapons Training Center.
The Armament Facility will consist of weapons issue/turn-in/cleaning, organizational shop, light
and heavy weapons shops, weapons parts/supply room, foreign sniper shop, optical shop, gas arc
welding shop, machine shop, magnetic particle inspection shop, x-ray shop, chemical refinishing
shop, weapons storage vault, dock and receiving area, air defense artillery (ADA) and anti-tank
(AT) simulator systems, storage, maintenance and roof top deck/platform for ADA trajectory
tracking, and indoor test firing range.  The Weapons Training Center will consist of classrooms,
instructional preparation space, instructor offices, and support spaces.  Anti-terrorism/force
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1. Component

USSOCOM FY 2003 MILITARY CONSTRUCTION PROJECT DATA
2. Date

FEB 2002
3. Installation and Location/UIC:
    FORT BRAGG, NORTH CAROLINA

4. Project Title

SOF WEAPONS TRAINING FACILITY

5. Program Element
        1140494BB

6. Category Code

215

7. Project Number

43908

8. Project Cost ($000)

19,200

DESCRIPTION OF PROPOSED CONSTRUCTION (Cont’d):  protection measures include
laminated glass, intrusion detection systems (IDS), closed circuit television, personnel entry control
point, and special construction systems, perimeter barriers, vehicular entry control point,
clear/standoff zones, and special construction systems.  Supporting facilities include fire protection
system, information systems, electrical systems, water well with distribution system, septic tanks
with sewer  collection systems, concrete tank crossings and other site improvements.  Air
conditioning and heating will be provided by self contained units.  Comprehensive interior design
services will be utilized.  The project will demolish four buildings totaling 2,440 m2 (26,260 sf).
Air conditioning:  500 kW.
11.   Requirement:  7,070 m2  (76,100 sf)            Adequate:  0 m2             Substandard:  2,440 m2  (26,260 sf)
PROJECT:  Construct a multi-functional Special Operations Forces (SOF) weapons storage and
maintenance facility (WSMF) consisting of an Armament Facility to support the maintenance of
foreign and nonstandard (F/NS) military small arms,  and a Weapons Training Center  to provide
related program of instruction training for SOF units .
REQUIREMENT:  This project is required to provide adequate facilities for the care and
maintenance of F/NS weapons, material, and munitions.  The Armament Facility requirement
includes storage, maintenance, repair, and issuing of F/NS weapons; operation and maintenance of
ADA and AT simulator systems; and transport of weapons to ranges for test firing in support of
SOF units.  The Armament Facility, which currently supports 27 persons, needs to accommodate
the total requirement of 56 persons.  The project is also required to provide a Weapons Training
Center to support weapons instructional requirements for the military.  The Weapons Training
Center is required to support advanced skills weapons training conducted during the Special Forces
Advanced Reconnaissance, Target Analysis and Exploitation Techniques Course (SFARTAETC)
and the Special Operations Target Interdiction Course (SOTIC).  Training includes classroom
activities, hands-on weapons maintenance, ADA and AT simulator training, and live firing
weapons.  The training center will service the total requirement of 21 instructors.  The Weapons
Training Center is required to support a training load of 4 qualification courses per year with
approximately 60 soldiers per course; SFARTAETC conducted 4 times annually with 36 students
per iteration; and SOTIC taught 5 times per year with 24 students attending.  Training schedules
overlap, requiring courses to be in session simultaneously.
CURRENT SITUATION:  The current Armament Facility is a converted warehouse built in the
1960s with a capacity of 1,790 m2 (19,270 sf).  This facility includes an open-air covered area and
seven detached sheds for overflow parts and supplies.  The ADA and AT simulators are located in a
self-contained trailer connected to a portable unit that provides power, heat, air-conditioning and
ventilation. The current Weapons Training Center is adjacent to the Armament Facility and consists
of a WWII wooden building used as administrative space and two modular trailers used as
classroom space for a combined area of 650 m2 (7,000 sf).  Access to the current area is limited due
to traffic congestion, limited parking, and absence of service drives for large deliveries.  The
current WSMF lacks adequate heating, ventilation, air conditioning; automatic fire extinguishing
system, addressable fire alarm system, fire alarm notification devices, fire alarm evacuation system,
automatic fire detection systems, fire dampers; natural (louvers) and forced-air ventilation for
chemical storage; vacuum systems to collect and contain debris from machine shop equipment;
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1. Component

USSOCOM FY 2003 MILITARY CONSTRUCTION PROJECT DATA
2. Date

FEB 2002
3. Installation and Location/UIC:
    FORT BRAGG, NORTH CAROLINA

4. Project Title

SOF WEAPONS TRAINING FACILITY

5. Program Element
        1140494BB

6. Category Code

215

7. Project Number

43908

8. Project Cost ($000)

19,200

CURRENT SITUATION (Cont’d):  noncombustible and corrosion resistant partitions to contain
leaking chemicals; safety equipment such as eye wash fountains and deluge showers; appropriate
setback area for safe operation of maintenance and repair machines; and service drives to
accommodate emergency response vehicles and delivery vehicles.  Armament Facility storage
requirements have increased from 2,500 weapon systems to over 7,000 weapon systems since 1995
as the result of new F/NS weapon systems and an increase in SOF worldwide deployments.  The
recent additional requirement to perform safety certification of F/NS weapons (magnetic particle
inspection, X-ray, and test firing) has further strained the unit's ability to meet mission requirements
within the current facility.  Inventory for storage, maintenance, and safety certification of foreign
weapons is projected to increase over the next decade.  The increase of weapon systems and need to
cycle more students through weapons training have resulted in longer courses and larger classes.
For example, qualification class size has increased 33 percent from 45 to 60 students.  Current
dilapidated temporary facilities are inadequate to support these training requirements.  Inadequate
facility size, inefficient floor configuration, life safety code violations, security violations,
inadequate utilities, incompatible zoning with adjacent properties, and limited site expansion
combine to significantly degrade the WSMF function in its current structures at its present location.
The WSMF requires physical security features that are not present at the current location such as
perimeter barriers, lighting systems, interior robotic systems, command and control systems,
security identification systems, and IDS.  The current facility stores weapons and requires a waiver
to security requirements.
IMPACT IF NOT PROVIDED:  If this project is not provided, weapons training of SOF troops and
personnel safety will be jeopardized.  The current facility will continue to fail Occupational Safety
and Health Administration (OSHA) standards and army regulation requirements.  Physical security,
safety, force protection, and operational deficiencies will continue to impact the mission to
effectively support SOF units in the maintenance, storage and safety certification of F/NS weapon
systems.  The WSMF cannot accommodate the storage of additional F/NS weapon systems or
sophisticated maintenance equipment due to lack of space and outdated utility systems beyond
capacity or improvement.  Weapons that should be stored in racks or lockers and accessible for
deployed SOF units will continue to be kept in wooden crates dispersed throughout the complex
because of insufficient storage space.  Since current weapons training in temporary facilities cannot
accommodate instructional staff and increased student populations, training time will continue to be
lost transferring students between the various buildings and transporting to ranges for firing of
weapons.  New construction is needed to eliminate all deficiencies and provide a safe working
environment for weapons personnel, training instructors and students.  Construction of the new
WSMF complex will accommodate the expansion of F/NS weapon systems, the effective safety
certification of F/NS weapons, and ensure reliable operation of all F/NS weapons thereby reducing
injury/fatality of SOF personnel while on deployment.
ADDITIONAL:  Economic analysis of various alternatives determined new construction is the only
feasible approach that can effectively provide the WSMF with long-term efficient facilities. This
project complies with the scope and design criteria of the U.S. Army Corps of Engineers Technical
Instructions 800-01, dated 20 Jul 98.  This project is subject to all applicable provisions in the Fort
Bragg Installation Design Guide.  Site planning and improvements will retain all pine trees
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1. Component

USSOCOM FY 2003 MILITARY CONSTRUCTION PROJECT DATA
2. Date

FEB 2002
3. Installation and Location/UIC:
    FORT BRAGG, NORTH CAROLINA

4. Project Title

SOF WEAPONS TRAINING FACILITY

5. Program Element
        1140494BB

6. Category Code

215

7. Project Number

43908

8. Project Cost ($000)

19,200

ADDITIONAL  (Cont’d):  necessary for the habitat of the red cockaded woodpecker.  The site will
provide easy accessibility to ranges and ammunition supply points (ASP), existing electrical and
water utilities, compatible zoning and increased security provisions.  Ammunition will not be stored
at the WSMF, but will be stored at the ASP and transported to the facility as required for safety
certification of weapons.  The WSMF entrance will cross a tank trail, requiring this project to
provide a concrete entrance road to maintain the tank trail without obstructions.  Weapons training
at the WSMF will not interrupt and/or cancel activities at the demolition range. The facility will be
constructed for Seismic Zone Three to mitigate vibration and noise from demolition ranges nearby.
The facility will be constructed with vibration isolation criteria according to Army Technical
Instructions TI 809-04 Seismic Design for Buildings, 31 Dec 1998.  This project has been
coordinated with the installations P ublic Works Business Center, Readiness Business Center, and
Public Safety Business Center  to include required physical security and/or antiterrorism force
protection measures.  Facility certification/commissioning services will be used to ensure facility
systems, equipment and security system are certified fully operational and integrated for intended
purpose by a third party separate from the design-build contractor.
JOINT USE CERTIFICATION:  N/A.  USSOCOM budgets for those facilities specifically for SOF
use.  Common support facilities are budgeted by the military departments.  Reference Title 10,
Section 165.

12. Supplemental Data
A. Design Data (Estimates)

(1) Status
(a) Date Design Started Sep 01
(b) Percent Complete as of January 2002 35%
(c) Date Design 35% Complete Jan 02
(d) Date Design 100% Complete Dec 02
(e) Parametric Cost Estimates Used to Develop Costs Yes
(f) Type of Design Contract Design-Build
(g) Energy Study and Life Cycle Analysis Performed No

(2) Basis
(a) Standard or Definitive Design Used No
(b) Where Design Was Most Recently Used: N/A

(3) Total Design Cost $000
(a) Production of Plans and Specifications       850
(b) All other Design Costs       570
(c) Total Cost (a + b or d + e)    1,420
(d) Contract Cost 850
(e) In-House Cost   570

(4) Construction Contract Award Date Nov 02
(5) Construction Start Date Jan 03
(6) Construction Complete Date Jul 04
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1. Component

USSOCOM FY 2003 MILITARY CONSTRUCTION PROJECT DATA
2. Date

FEB 2002
3. Installation and Location/UIC:
    FORT BRAGG, NORTH CAROLINA

4. Project Title

SOF WEAPONS TRAINING FACILITY

5. Program Element
        1140494BB

6. Category Code

215

7. Project Number

43908

8. Project Cost ($000)

19,200

B. Equipment associated with this project that will be provided from other appropriations:

                                Equipment                          Procuring                                    ($000)
                             Nomenclature                     Appropriation            FY                 Cost

                       Furniture                                      O & M                    04                 1,200

                       C4-ITI                                          O & M                    04                    200

                      Weapons Maintenance
                       and Testing Equipment                O & M                    04                 3,400

                       Intrusion Detection Systems,     Procurement             04                 1,500     
                      Automated Inventory System
 

        Project Engineer:  LTC Eric E. Paulson
              Telephone:  (910) 432-1296
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1. COMPONENT

USSOCOM
FY 2003  MILITARY CONSTRUCTION PROGRAM 2. DATE

 FEB 2002
3.  INSTALLATION AND LOCATION

    NAVAL AMPHIBIOUS BASE
    LITTLE CREEK, NORFOLK, VA

5. COMMAND

NAVAL SPECIAL WARFARE COMMAND

5. AREA CONSTRUCTION
    COST INDEX

0.91

PREVIOUS EDITIONS MAY BE USED INTERNALLY PAGE NO.
UNTIL EXHAUSTED

6. PERSONNEL STRENGTH PERMANENT STUDENTS SUPPORTED

OFFICER ENLIST CIVIL OFFICER ENLIST CIVIL OFFICER ENLIST CIVIL TOTAL

A.  AS OF 30 SEP 01 181 1,104 28 0 0 0 0 0 0 1,313
B.  END OF FY 2008 201 1,190 44 0 0 0 0 0 0 1,435

7.  INVENTORY DATA ($000)

A. TOTAL ARCREAGE 2,211
B. INVENTORY TOTAL AS OF SEP  01 30,852
C. AUTHORIZATION NOT YET IN INVENTORY (FY01-02)   5,800
D. AUTHORIZATION REQUESTED IN THIS PROGRAM (FY03) 14,300
E. AUTHORIZATION INCLUDED IN FOLLOWING PROGRAM (FY04)          0
F. PLANNED IN NEXT THREEYEARS (FY05-07) 6,500
G. REMAINING DEFICIENCY (FY08) 4,400
H. GRAND TOTAL 61,852

   8. PROJECTS REQUESTED IN THIS PROGRAM:
                                                                                                                                                                                                                                   DESIGN STATUS

CATEGORY
CODE

PROJECT TITLE SCOPE COST
($000)

START COMPLETE

143 SOF SEAL TEAM OPS FAC 5,673 m2 (61,000 sf) 9,900 05/01        07/02
179 SOF OPERATIONS TRAINER    640 m2 (6,850 sf) 4,400 02/01 08/02

  9. FUTURE PROJECTS

CATEGORY
CODE                                                                             PROJECT TITLE SCOPE

COST
($000)

a.  Included in Following Program (FY04)

                      NONE
b.  Planned Next Three Years (FY05-07):

131
c.  RPM backlog:  N/A

SOF MOBILE COMMUNICATIONS TEAM FAC 1,472 m2 (15,840 sf) 6,500

 10. MISSION OR MAJOR FUNCTION
  Provide operational, training and administrative support for various commands associated with amphibious missions including Naval
  Special Operations Forces (SOF).

11. OUTSTANDING POLLUTION AND SAFETY DEFICIENCIES

N/A
($000)
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1. Component

USSOCOM FY 2003 MILITARY CONSTRUCTION PROJECT DATA
2. Date

FEB 2002
3. Installation and Location/UIC:

       NAVAL AMPHIBIOUS BASE LITTLE CREEK
       NORFOLK, VIRGINIA

4. Project Title

SEAL TEAM OPERATIONS FACILITY

5. Program Element

1140494BB

6. Category Code

143

7. Project Number

P-470

8. Project Cost ($000)

9,900

9. COST ESTIMATES
Item U/M Quantity Unit Cost Cost ($000)

   PRIMARY FACILITY m2 6,732
      SEAL TEAM BUILDING (61,000 sf) m2 5,673 1,110 (6,297)
      BUILT IN EQUIPMENT LS -- -- (140)
      INFORMATION SYSTEMS LS -- -- (85)
      TECHNICAL OPERATING MANUALS LS -- -- (120)
      ANTI-TERRORISM/FORCE PROTECTION @ 0.9 % OF
      STRUCTURE

LS -- -- (60)

      DEMOLITION LS -- -- (30)
   SUPPORTING FACILITIES 2,200
      PILE FOUNDATION LS -- -- (540)
      SITE IMPROVEMENTS LS -- -- (260)
      PAVING LS -- -- (460)
      MECHANICAL UTILITIES LS -- -- (130)
      ELECTRICAL UTILITIES LS -- -- (350)
      DEMOLITION LS -- -- (60)
      ANTI-TERRORISM/FORCE PROTECTION FEATURES @ 18.2 %
      OF STRUCTURE

LS -- -- (400)

-----
   SUBTOTAL 8,932
   CONTINGENCY (5.0%) 447

-----
   TOTAL CONTRACT COST 9,379

   SUPERVISION, INSPECTION AND OVERHEAD (6.0%) 563

-----

   TOTAL REQUEST 9,942

   TOTAL REQUEST (ROUNDED) 9,900

   EQUIPMENT PROVIDED FROM OTHER APPROPRIATIONS (1,460)
10. Description of Proposed Construction
Construct steel frame, multi-story building with concrete slab on grade beams and pile foundation.
The building includes a high-bay area with a bridge crane, platoon huts, pallet staging area,
operational storage space, office space, armory and weapons cleaning area, classroom, briefing
rooms, duty room, shower and locker rooms, security vault, Isolation Facility, boat drying shed, and
hazardous materials storage. Supporting features include: associated utilities, telephone, and LAN
connections; fire alarm and protection systems; heating, ventilation and air conditioning; Intrusion
Detection System (IDS) security alarms; limited swipe card access; cipher locks; and associated
paving, parking, and site improvements.  This project also relocates the existing Ready Service
Lockers (RSL) explosive storage lockers.   The RSL site includes laydown pad for two 25’ box
trucks and associated security features.  Air conditioning:  50 kW.
11. Requirement:  11,346 m2 (122,000 sf)     Adequate:  0 m2                        Substandard:  5,673 m2 (61,000 sf)
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1. Component

USSOCOM FY 2003 MILITARY CONSTRUCTION PROJECT DATA
2. Date

FEB 2002
3. Installation and Location/UIC:

       NAVAL AMPHIBIOUS BASE LITTLE CREEK
       NORFOLK, VIRGINIA

4. Project Title

SEAL TEAM OPERATIONS FACILITY

5. Program Element

1140494BB

6. Category Code

143

7. Project Number

P-470

8. Project Cost ($000)

9,900

PROJECT:  Construct Sea Air and Land (SEAL) Team facilities for Naval Special Warfare Group TWO
(NSWG-2).  The project will provide a SEAL Team Platoon and Task Units operations facility for existing
and newly established SEAL Team Ten.
REQUIREMENT:  Provide facilities for NSWG-2 SEAL Team TEN (ST 10) and existing team to conduct
their mission to man, equip, train and forward deploy SEAL Team Platoons.
CURRENT SITUATION:  NSWG-2 is re-organizing under a plan known as Naval Special Warfare
TWENTY ONE (NSW 21).  NSW 21 will serve SEAL training and support requirements.  NSWG-2 will
realign from three SEAL Teams to four.  Currently, no adequate facilities exist for ST 10 and existing SEAL
Teams are using the limited facilities.  The lack of platoon operations areas and staging areas required for the
SEAL Teams to conduct their operations degrades readiness.  Portable storage/transportation containers
(MILVANs) are used to store SEAL Platoon operational gear, sensitive radio equipment, and deployment
materials.  Platoon administrative spaces and shower/locker areas are deficient.
IMPACT IF NOT PROVIDED:  SEAL Team TEN establishment will be delayed because there is no
adequate existing area for offices or other organizational functions and support, and no space to store
operational material and equipment other than in inadequate MILVANs.  Without space for these functions,
operational readiness and training is compromised, detrimentally impacting the SEAL Team’s mission.
JOINT USE CERTIFICATION:  N/A.  USSOCOM budgets only for those facilities specifically for SOF
use.  Common support facilities are budgeted by the military departments.  Reference Title 10, Section 165.
12. Supplemental Data:

A.  Design Data (Estimates)
(1) Status

(a) Date Design Started May 01  
(b) Percent Complete as of January 2002 35%
(c) Date Design 35% Complete                                Dec 01
(d) Date Design 100% Complete                                                   Jul 02
(e) Parametric Estimates Used to Develop Cost Yes
(f) Type of Design Contract Design-Bid-Build
(g) Energy Study and Life Cycle Analysis Performed Yes

(2) Basis
(a)   Standard or Definitive Design Used                               No
(b)  Where Design Was Previously Used N/A

(3)  Total Cost ($000)
(a)  Production of Plans and Specifications              575
(b)  All Other Design Costs                                    300
(c)  Total Cost (a + b or d + e)                                                          875      
(d)  Contract Cost                                                                   725
(e)  In-House Cost                                                                   150

(4)  Construction Contract Award Date                                             Nov 02             
(5) Construction Start Date Dec 02
(6) Construction Completion Date                                               Apr 04
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1. Component

USSOCOM FY 2003 MILITARY CONSTRUCTION PROJECT DATA
2. Date

FEB 2002
3. Installation and Location/UIC:

       NAVAL AMPHIBIOUS BASE LITTLE CREEK
       NORFOLK, VIRGINIA

4. Project Title

SEAL TEAM OPERATIONS FACILITY

5. Program Element

1140494BB

6. Category Code

143

7. Project Number

P-470

8. Project Cost ($000)

9,900

B. Equipment Associated With This Project Which Will be Provided From Other
Appropriations:

                      Equipment                                  Procuring                                  ($000)
                   Nomenclature                             Appropriation              FY             Cost

            Furniture                                                 O & M                    04               810
            C4-ITI                                                     O & M                    04               200
            Information Management Systems     Procurement               04               450

        Project Engineer:  Ms. Desiree Ang
                                      Telephone:  (619) 437-0908
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1. Component

USSOCOM FY 2003 MILITARY CONSTRUCTION PROJECT DATA
2. Date

FEB 2002
3. Installation and Location/UIC:

       NAVAL AMPHIBIOUS BASE LITTLE CREEK
       NORFOLK, VIRGINIA

4. Project Title

SOF NAVAL SPECIAL WARFARE
OPERATIONS TRAINER

5. Program Element

1140494BB

6. Category Code

179

7. Project Number

P-416

8. Project Cost ($000)

4,400

9. COST ESTIMATES
Item U/M Quantity Unit Cost Cost ($000)

   PRIMARY FACILITY 2,830
      CQB BUILDING (6,000  sf) m2 560 4,645 (2,600)
      CONTROL ROOM BUILDING (850  sf) m2 80 2,125 (170)
      ANTI-TERRORISM/FORCE PROTECTION @ 0.9 % OF
      STRUCTURE

LS -- -- (25)

      INFORMATION SYSTEMS LS -- -- (35)
   SUPPORTING FACILITY 1,145
      SITE IMPROVEMENTS LS -- -- (250)
      MECHANICAL UTILITIES LS -- -- (130)
      ELECTRICAL UTILITIES LS -- -- (250)
      ROADS, PARKING, SIDEWALKS LS -- -- (355)
      ANTI-TERRORISM/FORCE PROTECTION @ 14 % OF
      STRUCTURE

LS -- -- (160)

-----
   SUBTOTAL 3,975
   CONTINGENCY (5.0%) 199

-----
   TOTAL CONTRACT COST 4,174

   SUPERVISION, INSPECTION AND OVERHEAD (6.0%) 250

-----

   TOTAL REQUEST 4,424

   TOTAL REQUEST (ROUNDED) 4,400

   EQUIPMENT PROVIDED FROM OTHER APPROPRIATIONS (715)
10. Description of Proposed Construction
Construct a multi-story, steel frame building :  concrete slabs on grade, pile supported foundation,
roof system, associated site improvements, utilities, fire protection, bullet resistant/bullet-trap
features, Close Quarter Battle mock-up rooms, intrusion detection system, closed circuit video
control room facility with briefing room and lockable equipment closet, shower facilities and
ventilation system. The project includes electrical distribution, associated utilities, telephone, water,
sewer, paved parking, other site improvements and preparations.  Air conditioning: 0 kW.
11.  Requirement:  640 m2 (6,850 sf)                    Adequate:  0                                  Substandard: 0 m2 (0 sf)
PROJECT:  Construct a Close Quarters Battle (CQB) trainer building for Naval Special Warfare
Group TWO for Sea, Air and Land Teams (SEAL TEAMs) TWO, FOUR, and EIGHT and Seal
Delivery Vehicle Team (SDVT) TWO.
REQUIREMENT:  Provide CQB training for all operational SEAL Teams and SDVT TWO for
training of specialized and advanced weapons tactics techniques.  Primary SEAL/SDVT force
mission areas include unconventional warfare, direct-action, special reconnaissance, and foreign
internal defense.  In addition they also conduct security assistance, counter-drug operations,
REQUIREMENT (Cont’d):  personnel recovery and hydrographic reconnaissance.  These highly
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1. Component

USSOCOM FY 2003 MILITARY CONSTRUCTION PROJECT DATA
2. Date

FEB 2002
3. Installation and Location/UIC:

       NAVAL AMPHIBIOUS BASE LITTLE CREEK
       NORFOLK, VIRGINIA

4. Project Title

SOF NAVAL SPECIAL WARFARE
OPERATIONS TRAINER

5. Program Element

1140494BB

6. Category Code

179

7. Project Number

P-416

8. Project Cost ($000)

4,400

trained combatant swimmers require CQB trainers for unconventional warfare, small arms close
quarters battle and specialized weapons tactics.
CURRENT SITUATION:  Existing CQB building does not meet NSWG TWO training
requirement demands.  The existing trainer is severely undersized for the required Naval Special
Warfare tactics and related warfare training.  Ventilation system capacity must be increased to
further decrease lead exposure during training.  Due to the limitations of the existing CQB, two
outside commercial facilities must be used to close the training shortfall.  Additional training time
and funds are depleted using these commercial facilities.  Commercial facility non-availability
directly impacts mission and training.  Training schedules are continually in a state of flux.
IMPACT IF NOT PROVIDED:  Commercial facilities will continue to be used at premium cost.
Naval Special Warfare's highly trained and skilled warriors will continue to spend additional
training time to use out of area facilities.  Limited availability of commercial facilities will continue
to affect the ability to schedule training, especially for pre-deployment requirements.  Existing
CQB will continue to be undersized and have an inadequate ventilation system for lead exposure.
JOINT USE CERTIFICATION:  N/A.  USSOCOM budgets only for those facilities specifically for
SOF use.  Common support facilities are budgeted by the military departments.  Reference Title 10,
Section 165.
12. Supplemental Data:

A.  Design Data (Estimates)
(1) Status

(a) Date Design Started Feb 01  
(b) Percent Complete as of January 2002 35%
(c) Date Design 35% Complete                                Dec 01
(d) Date Design 100% Complete                                                 Aug 02
(e) Parametric Estimates Used to Develop Cost No
(f) Type of Design Contract Design-Bid-Build
(g) Energy Study and Life Cycle Analysis Performed No

(2) Basis
(a)   Standard or Definitive Design Used                               No
(b)  Where Design Was Previously Used N/A

(3)  Total Cost ($000)
(a)  Production of Plans and Specifications              140
(b)  All Other Design Costs                                    260
(c)  Total Cost (a + b or d + e)                                                           400      
(d)  Contract Cost                                                                   280
(e)  In-House Cost                                                                   120

(4)  Construction Contract Award Date             Jan 03
(5) Construction Start Date Feb 03
(6) Construction Completion Date            Oct 03
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1. Component

USSOCOM FY 2003 MILITARY CONSTRUCTION PROJECT DATA
2. Date

FEB 2002
3. Installation and Location/UIC:

       NAVAL AMPHIBIOUS BASE LITTLE CREEK
       NORFOLK, VIRGINIA

4. Project Title

SOF NAVAL SPECIAL WARFARE
OPERATIONS TRAINER

5. Program Element

1140494BB

6. Category Code

179

7. Project Number

P-416

8. Project Cost ($000)

4,400

B. Equipment Associated With This Project Which Will be Provided From Other
Appropriations:

                         Equipment                                    Procuring                                 ($000)
                       Nomenclature                             Appropriation              FY             Cost

               Furniture                                                  O & M                     04              440
               C4-ITI                                                      O & M                     04                75
               Information Management Systems      Procurement                04              200

        Project Engineer:  Ms. Desiree Ang
                                      Telephone:  (619) 437-0908
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1. Component

USSOCOM FY 2003 MILITARY CONSTRUCTION PROJECT DATA
2. Date

FEB 2002
3. Installation and Location/UIC:

       VARIOUS

4. Project Title

SOF PLANNING AND DESIGN

5. Program Element

1140494BB

6. Category Code 7. Project Number

VARIOUS

8. Project Cost ($000)

4,932

9. COST ESTIMATES
Item U/M Quantity Unit Cost Cost ($000)

   PLANNING AND DESIGN LS -- -- 4,932

10. Description of Proposed Construction
Funds to be utilized under Title 10 USC 2807 for architectural and engineering services and
construction design.  Funding is required for regular program projects, unspecified minor
construction, emergency construction, land appraisals, and special projects as directed.
Engineering investigations, such as field surveys and foundation explorations, will be undertaken as
necessary.
11.   Requirement:                                
All projects in a military construction program presented for approval must be based on sound
engineering and the best cost data available.  For this reason, design is initiated to establish project
estimates in advance of program submittal to the congress.  Based on this preliminary design, final
plans and specifications are then prepared.  These costs for architectural and engineering services
and construction design are not provided for in the construction project cost estimates.
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1. Component

USSOCOM FY 2003 MILITARY CONSTRUCTION PROJECT DATA
2. Date

FEB 2002
3. Installation and Location/UIC:

       VARIOUS

4. Project Title

SOF UNSPECIFIED MINOR
CONSTRUCTION

5. Program Element

1140494BB

6. Category Code 7. Project Number

VARIOUS

8. Project Cost ($000)

2,000

9. COST ESTIMATES
Item U/M Quantity Unit Cost Cost ($000)

   UNSPECIFIED MINOR CONSTRUCTION LS -- -- 2,000

10. Description of Proposed Construction
Title 10 USC 2805 provides statutory authority to carry out military construction projects not
otherwise authorized by law.  A minor construction project is a military construction project that is
for a single undertaking at a military installation, and that has an approved cost equal to or less than
the amount specified by law as the maximum amount of a minor construction project, currently
$1,500,000 per project.
11.   Requirement:                                
The amount requested is considered a very conservative estimate to provide the capability to react
to requirements for construction, alteration, or modification of facilities resulting from the
unforeseen situations affecting mission performance or safety of property, and opportunities to
attain greater efficiency of operations whereby investment costs are rapidly offset through savings
in maintenance and operation costs.
12. Supplemental Data:

A. Estimated Design Data :  Not applicable.
B. Equipment Provided From Other Appropriations:  Not applicable.
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